
Opinion of Probable Construction Cost

TETRA TECH 

CLIENT:                                              City of Cape Coral

PROJECT:                                          MH‐25B‐5/Plato Canal Improvements DATE: 8/14/2023

LOCATION: Del Prado Blvd. at SE 40th St. PROJECT NO. 200‐08309‐20004

BASIS FOR ESTIMATE: ESTIMATOR: TL

WORK: MH25B‐5 Improvements/ 75% Design CHECKED BY: BTM

ITEM  SUB ITEM DESCRIPTION QUANT. UNIT UNIT TOTAL

NO. NO. AMOUNT AMOUNT

1 GENERAL REQUIREMENTS

a Mobilization 1 LS 7% 88,403.00$                   

b Maintenance of Traffic 1 LS $140,000 140,000.00$                 

c Pre‐Construction Video 1 LS $3,000 3,000.00$                     

d Preparation of As‐Built Drawings 1 LS $10,000 10,000.00$                   

2 Concrete Median/ Barrier wall/ Saddle Construction 1 LS $400,000 400,000.00$                 

3 Asphalt Pavement Restoration 2,890 SY $65 187,850.00$                 

4 Mill Existing Pavement 2,890 SY $20 57,800.00$                   

5 8' Exterior Drop "Doghouse" Manhole w/Shoring 1 EA $150,000 150,000.00$                 

6 16" PVC Force Main 180 LF $200 36,000.00$                   

7 16" Flandge DIP Force Main 115 LF $250 28,750.00$                   

8 16" Plug Valve 1 EA $16,000 16,000.00$                   

9 Connect to Existing 18" FM with 16" FM 1 EA $15,000 15,000.00$                   

10 Demolition of Existing FM Aerial Crossing  1 EA $200,000 200,000.00$                 

11 Grout and abandon exist. 18" FM  370 LF $50 18,500.00$                   

1,351,303.00$             

337,826.00$                 

1,689,129.00$             

CONSTRUCTION SUBTOTAL

CONTINGENCY (25%)

CONSTRUCTION TOTAL

CONCEPTUAL PRELIMINARY FINAL
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